



Greater Dayton Regional Transit Authority
4 S. Main Street
Dayton, OH 45402

March 6, 2018

To: All Prospective Bidders

Re: RFP GD 18-02
Print Advertisements for RTA Vehicles and Facilities
Addendum No.3

Please be aware of the following information regarding the above mentioned procurement.

RTA has decided that it is in our best interest to delay the due date for the proposals.

The new due date for this project has been changed from March 6, 2018 until March 30, 2018.

The new date and time is March 30, 2018 before 2:00 P.M.

This Addendum No. 3 shall become a part of the contract document and scope of work and shall be taken into consideration when preparing your bid; you are hereby notified accordingly.

Sincerely,

Joe Swisshelm

Joe Swisshelm, C.P.M.
Senior Purchasing Agent